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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30

APPROVED BY OIRM 11-84
STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

Solicitation W912DR-15-T-0101 for Programming Support for USACE Baltimore District is hereby amended to:  1)  Increase the estimated

 quantity of hours under the PRICE SCHEDULE from 1,848 to 1,920; 2)  Remove from the Performance Work Statement,  Section 3.2 Site

 Security, the sentence "The vendor is responsible to ensure that their staff have and maintain Secret Clearances". and 3) Under the

 Performance Work Statement, Technical Exhibit 3, Estimated Workload Data, increase the estimated quantity for senior programmer from

 1,848 hours to 1,920 hours.  Lastly, to provide the Form PPQ-0, NAVFAC/USACE PAST PERFORMANCE QUESTIONNAIRE referenced under 

 clause 52.212-2, Evaluation - Commerical Items (Oct 2014) section 2. Past Performance Evaluation Approach per the enclosed summary of

 changes.
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1 16
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X 9B. DATED (SEE ITEM 11)
28-Jul-2015

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT  MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).
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D. OTHER (Specify type of modification and authority)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  

 

 

 

The following have been modified:  

        PERFORMANCE WORK STATEMENT 

Introduction: Intention is to program and maintain local query and reporting system, Corporate 

Business Reports (CBR), and convert reports not requiring real-time data into the current US 

Army Corps of Engineers (USACE) standard system, Enterprise Data Warehouse (EDW). 

Corporate Business Reports (CBR) augments what is available in the current USACE standard 

systems, such as EDW, Corps of Engineers Financial Management System (CEFMS), PMBP 

Automated Information System (P2), and Resident Management System (RMS).  Currently 

USACE systems provide static reporting capability that is upwardly focused.  RM is frequently 

tasked by HQUSACE, North Atlantic Division (NAD), Washington Aqueduct (WAD), District 

Senior Management, District Project Managers, and District Customers, to develop one-time 

queries to answer specific questions or to develop production reports not available in standard 

systems.  There is a need for professional contract support to provide this capability, since the 

Baltimore District has no in-house capability to provide this support. 

 
2.  Background: The objective is to provide ongoing and recurring reporting support for the 

Baltimore District to achieve optimum reporting capability and to reliably accommodate the 

growing and changing requirements for local reporting and local software development as an 

adjunct to USACE standard systems.  The goal is to reduce cost and manpower required to develop 

reports, and to improve customer service through standardizing local reports and systems within the 

Baltimore District. 

 

3.  General Requirements: Baltimore District has a requirement for support of CBR and EDW report 

programming and maintenance.  All queries/reports will be developed using local Baltimore District 

established procedures, and will utilize Crystal Reports, SQL, PL/SQL, and Oracle Forms and 

Reports for the Web. The contractor must have 5 years of experience working with at least two of the 

following USACE systems: CEFMS, Real Estate Management Information System (REMIS), 

Vehicle Information Management System (VIMS), Automated Personal Property Management 

System (APPMS), RMS, EDW and P2.  Technical requirements for this effort require that the 

developer(s) be currently Oracle Certified as ‘Developers’ or ‘Database Operators’, or have a 

minimum of 5 years of Oracle Developer experience working with USACE systems.  The work will 

require presence on site, in order to attend meetings, provide development support, and assist with 

specifications. 

 

Key contractor personnel shall require resumes in contractor submission and those individuals 

cannot be substituted for unless a candidate of equal or greater skills is formally presented to the 

government COR or COTR for acceptance.  Backup personnel must obtain minimum quarterly 

training on reporting systems – CBR and EDW. 

 

Non-Personal Services. The Government shall neither supervise contractor employees nor control 

the method by which the contractor performs the require specifications stated in the performance 

work statement. Under no circumstances shall the Government assign tasks to, or prepare work 

schedules for, individual contractor employees. It shall be the responsibility of the contractor to 
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manage its employees and to guard against any actions that are of the nature of personal services, If 

the contractor believes that any actions constitute, or are perceived to constitute personal services, 

it shall be the contractor's responsibility to notify the Contracting Officer Representative (COR ) 

immediately. 
 

3.1. Period of Performance:  The contract shall consist of a base year with four (4) twelve-month 

option periods. 

 
3.2. Site Security.  All personnel working on this project shall be required to follow all security and 

access rules and regulations (i.e., physical access and/or network access requirements) as set 

forth by the US Government in order to gain access to the USACE offices and/or systems to 
perform work assignments and/or for the delivery of equipment, to include obtaining and 

maintaining a Common Access Card. Foreign Nationals are not authorized to perform work on 
this contract.  The vendor shall complete/comply with all of the following: 

 

AT Level I Training 

All contractor employees, to include subcontractor employees, requiring access to Army 
installations, facilities, controlled access areas, or require network access, shall complete AT 

Level I awareness training within 30 calendar days after award. Upon request, the contractor 

shall submit certificates of completion for each employee and subcontractor employee to the 
COR or to the contracting officer (if a COR is not assigned) within 5 calendar days after 

completion of training by all employees and subcontractor personnel.  The website to complete 
the triaining will be provided after award.  

 

Access and General Protection/Security Policy and Procedures 

All contractor and all associated sub-contractors employees shall comply with applicable 
installation, facility and area commander installation/facility access and local security policies 

and procedures (provided by government representative). The contractor shall also provide all 
information required for background investigation and to meet installation/facility access 

requirements to be accomplished by installation Provost Marshal Office, Director of 
Emergency Services or Security Office. Contractor workforce must comply with all personal 

identity verification requirements as directed by DOD, HQDA and/or local policy. The 
Government may also require changes in contractor security matters or processes. 

 

Suspicious Activity Reporting Training 
The contractor and all associated sub-contractors shall receive a brief/training (provided by the 

RA) on the local suspicious activity reporting program. This locally developed training will be 
used to inform employees of the types of behavior to watch for and instruct employees to 

report suspicious activity to the project manager, security representative or law enforcement 
entity. This training shall be completed within 30 calendar days of  award and within 30 

calendar days of new employees commencing performance.  The results shall be reported to 
the COR NLT 5 calendar days after the completion of the training. 

 

Contractor Employees Who Require Access to Government Information Systems 
All contractor employees with access to a government info system must be registered in the 
Army Training Certification Tracking System (ATCTS) at commencement of services, and 

must successfully complete the DOD Information Assurance Awareness prior to access to the 
information systems and then annually thereafter in accordance with personnel security 

standards listed in AR 25-2 (Information Assurance), an appropriate background investigation 
will be conducted prior to accessing the government information systems. 
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For OPSEC Standing Operating Procedure/Plan 
The Contractor shall develop an OPSEC SOP/Plan within 90 days of contract award. The 
OPSEC SOP/Plan must be reviewed and approved by the RA OPSEC Officer. The SOP/Plan 

will include the government's critical information, why it needs to be protected, where it is 
located, who is responsible for it and how to protect it. In addition, the contractor shall identify 

an individual who will be an OPSEC Coordinator. 
 

For OPSEC Training 
All new contractor employees shall complete Level I OPSEC Training within 30 calendar days 

of their reporting for duty. Additionally, all contractor employees must complete annual 
OPSEC awareness training. The contractor shall submit certificates of completion for each 

affected contractor and subcontractor employee, to the COR or to the contracting officer (if a 
COR is not assigned), within 5 calendar days after completion of training. OPSEC awareness 

training is available at the following websites: https://www.iad.gov/ioss/ or 
http://www.cdse.edu/catalog/operations-security.html; or it can be provided by the RA OPSEC 

Officer in presentation form which will be documented via memorandum. 
 

For Information Assurance (IA)/Information Technology (IT) Training 

All contractor employees and associated sub-contractor employees must complete the DoD IA 
awareness training before issuance of network access and annually thereafter. All contractor 

employees working IA/IT functions must comply with DoD and Army  training requirements 
in DoDD 8570.01, DoD 8570.01-M and AR 25-2 within six months of employment. 

 

Pre-Screen Candidates Using E-Verify Program 

The Contractor must pre-screen Candidates using the E-verify Program 
(http://www.uscis.gov/e-verify) website to meet the established employment eligibility 

requirements. The Vendor must ensure that the Candidate has two valid forms of Government 
issued identification prior to enrollment to ensure the correct information is entered into the E-

verify system. An initial list of verified/eligible Candidates must be provided to the COR no 
later than 3 business days after the initial contract award. 

 

3.3. Location of Work Performance. 
 

Work is to be accomplished at a combination of the contractor site and on-site at the 

Baltimore District Offices at the City Crescent Building, 10 South Howard Street, Baltimore, 

Md. 21201, in space provided by the Resource Management Office. 

 
3.4. POCs shall inspect all Services performed by the Contractor in accordance with the   PWS 

and  through the final reports and provide feedback and acknowledgement of acceptance by 

the customer of the deliverables. 
 

3.5. Delivery. Delivery of all reports and plans will be coordinated with the Requesting Unit Local 

POC; Delivery will be made to the physical address identified in 3.3 as the place of work 

performance. 

 
4.  Performance Requirements: The Baltimore District is responsible for writing the report/query 

specifications.  The contractor shall use software description noted in 6.1 below to develop the 

query/report. The contractor shall review requirement, outline a methodology, develop a timeline 

for completion.  Written status reports required on a monthly basis.  All contractor produced 

products under this contract are for government use only.  Queries/reports should be executable by 

general district users, the need for the queries/reports to be executed by the table owner (i.e. 

https://www.iad.gov/ioss/
http://www.cdse.edu/catalog/operations-security.html
http://www.uscis.gov/e-verify
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‘CEFMS’) should be avoided if possible. 

 

Provide ongoing maintenance and development support for reports and forms that the Baltimore 

District will require on a routine and on-going basis as follows: 

 

      The contractor shall provide recurring and on-going development and enhancements to the local 

Baltimore District reporting capability based on written specifications/requests for specific work.  

The contractor shall perform work on a project basis, which can include analysis, design, 

query/report development efforts on one or more of the following systems:  CEFMS, REMIS, 

EDW, VIMS, APPMS, RMS, and P2.  All requested work shall be performed on an hourly basis 

and the contractor shall provide time estimates to the COR before work begins.  

 

       Work that to be performed in a 12 month period includes: 

 

a. New or enhanced reports/queries or interactive Forms on the web (avg 4 per month) 

b. New local tables to provide data not currently available (avg 1-2 per year) 
c. Database design and functional analysis and design work (ongoing) 

d. Ongoing Database administrative functions to ensure an efficient local Oracle RDBMS 

e. Modifications to existing local reports. (avg 11 per month) 

f. Transition existing CBR reports into EDW (total approximately 500 reports; monthly number of 

reports may vary based on difficulty translating between Oracle SQL and ANSI SQL programming 

languages.) 

 

5.  Deliverables: 

 

Deliverable #1 – Project Plan 

Project Plan & Schedule Task. The Contractor shall develop a Project Plan that identifies all 

activities that are related to executing the project completely, establishes a project schedule, and 

identifies control mechanisms that shall ensure adherence to project objectives within 30 days of 

execution of contract or option.  The plan will also show who will be responsible for the preparation 

and content of all deliverables and the tracking of milestones.  In addition, the plan will identify who 

will maintain regular telephone and/or email communications with the COR and/or other designated 

USACE staff that need to be kept abreast of daily project status. The Project Plan shall list all 

dependencies and/or constraints related to the project activities and project schedule. Furthermore, 

the Project Plan will include a list of the key project personnel (including subcontractor personnel, if 

any) assigned to this project, indicating their roles, responsibilities, and contact information. 

 

 Deliverable #2 – Documentation 

 The contractor shall provide all documentation as described in Section 4 to include 

requirements, design, and reports documents.  

 

Deliverable #3 – Monthly Status Reports 

The contractor shall provide a monthly project status report which shall be submitted not 

later than five (5) working days after the end of the month as follows: 

 

 One copy shall be furnished to the CBR Project Manager 

 One copy shall be furnished to the COR 

 One copy shall be furnished to the KO 

 

As a minimum, the monthly status report shall contain a discussion, by task, detailing all major 

accomplishments, problems, listing of next steps, resources utilized, products and services delivered 
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during the invoiced period, the specific contractors assigned to the project and the number of man-

hours performed by labor category during the invoice period.  The report shall be submitted via 

email. 

6.  Special Requirements:  

 

6.1. Services The Government will provide software licenses for ORACLE-8, ORACLE-9I, 

ORACLE-10g, the Oracle OAS Web Server and Oracle Developer, Oracle Discoverer and 

Oracle Designer, Oracle Portal, PL/SQL, SQL, C/C++, Oracle Pro*C, SAP BusinessObjects, 

Crystal Reports in a Sun or Windows NT environment, as required, for report development.   

The Government will provide access to the following teleprocessing service: USACE WAN and 

SQL*Net. 

 

6.2. Facilities The Government will provide a workspace in the Baltimore District, Resource 

Management Office, to include desk space, telephones, computer, and other items necessary 

to maintain an office environment. Workspace is based upon manangement approval. 

 

6.3. Equipment The Government will provide access to multi-function devices for printing, scanning, 

and copying. Contractors are required to report all labor hours, regardless of contract type, via one of the 

four enterprise-wide Contractor Manpower Reporting Applications (eCMRA) at http://www.ecmra.mil/. 

 

 

7.  Attachment/Technical Exhibit List: 

 

7.1. Attachment 1/Technical Exhibit 1 – Performance Requirements Summary  

 

7.2. Attachment 2/Technical Exhibit 2 – Deliverables Schedule  

 

7.3. Attachment 3/Technical Exhibit 3 – Estimated Workload Data  

http://www.ecmra.mil/
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TECHNICAL 

EXHIBIT 1 
 

Performance Requirements Summary 
 

The contractor service requirements are summarized into performance objectives that relate directly to 

mission essential items. The performance threshold briefly describes the minimum acceptable levels of 

service required for each requirement.  These thresholds are critical to mission success. 

 

Performance Objective Standard Method of 

Surveillance 

PRS # 1. 
 
Development of requested 

reports (i.e. agreed to tasks are 

completed). 

All reports (tasks) confirmed by the CBR PM 

are created, delivered, and function as agreed 

upon. 

100% Inspection 

PRS # 2 
 

Provide monthly results timely to 

all required parties 

A report is provided each month and no more 

than 10% of the reports may be later than the 

specified time period. 

Direct Observation 

PRS # 3 

Provide all required 

documentation timely (ex. 

technical documentation, 

requirements, design, and reports 

documents). 

No more than 10% of the reports to appropriate 

government contact may be later than the 

specified time period. 

Period Sampling 

PRS # 4 

Provide timely notification on 

items requiring government 

action. 

No more than 10% of the reports to the 

appropriate government contact may be later than 

the specified time period, AND/OR no more than 

5% of required situations may go unreported. 

Direct Observation 

PRS #5 

 

Timely completion and delivery 

of Project Plan. 

Project Plan details all required information and is 
provided to the CBR PM no later than 5 days after 
the specified time period. 

100% Inspection 
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TECHNICAL EXHIBIT 2 
 

DELIVERABLES 

SCHEDULE 
 

 
 
 

Deliverable Frequency # of Copies Medium/Format Submit To 

Project Plan Annually 1 PDF file via 

email 

COR and CBR 

Project 

Manager 

New EDW/CBR 

Reports or 

modification of 

existing reports 

As Requested 

(average 15 per 

month) 

1 Email link to EDW 

Report or CBR 

Report, as applicable 

COR and CBR 

Project Manager 

Transitioned CBR 

Reports to EDW 

Weekly 1 Email Link(s) to 

EDW Report 

COR and CBR 

Project Manager 

Project Status 

Report 

Monthly 1 Email COR and CBR 

Project Manager 
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Page 9 of 16 

 

 

TECHNICAL 

EXHIBIT 3 
 

ESTIMATED 

WORKLOAD DATA 
 

 
 
 
ITEM 

 
 
 
NAME 

ESTIMATED 

QUANTITY 

1 Senior Programmer  1920 1920 

hours 

annually 
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        PRICE SCHEDULE 

 - BASE YEAR- DATE OF AWARD  

 

 

Item      Estimated 

 No.       Description  Quantity of Hours        Unit price Amount 

 

 

0001   All costs in connection with 1920                           $             

CBR programming Support. 

 

 

 

               TOTAL PRICE FOR BASE YEAR $______ 

 

_____________________________________________________________________________________________ 

 

 

 

OPTION YEAR PERIOD 1 (TWELVE MONTHS) 

 

 

Item                     Estimated 

 No.       Description                 Quantity of Hours       Unit Price Amount 

 

1001    

   All costs in connection with 1920                                  $             

CBR programming Support. 

 

        

 

    TOTAL PRICE FOR OPTION PERIOD 1 $_______ 

 

_____________________________________________________________________________________________ 

 

 

OPTION YEAR PERIOD 2-(TWELVE MONTHS) 

 

 

Item                     Estimated 

 No.       Description                 Quantity of Hours        Unit Price Amount 

 

 

2001    All costs in connection with 1920                        $             

CBR programming Support. 

 

 

     TOTAL PRICE FOR OPTION  PERIOD 2 $_______ 

___________________________________________________________________________________________ 
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 OPTION YEAR PERIOD 3-(TWELVE MONTHS) 

 

 

Item                     Estimated 

 No.       Description                 Quantity of Hours      Unit Price Amount 

 

 

3001   All costs in connection with 1920                           $             

CBR programming Support. 

 

 

TOTAL PRICE FOR OPTION PERIOD 3 $__________ 

 

                

_________________________________________________________________________________________ 

 

 

 

 

OPTION YEAR PERIOD 4-(TWELVE MONTHS) 

 

 

Item                     Estimated 

 No.       Description                 Quantity of Hours      Unit Price Amount 

 

 

4001    All costs in connection with 1920                           $             

CBR programming Support. 

 

     TOTAL PRICE FOR OPTION PERIOD 4 $__________ 

  

For the purposes of evaluating the amount will be based on the total amount for Base Year and all Option 

periods. 
 

                                                   Total for Base Year and all Option periods:  $_________. 
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SECTION SF 1449 - CONTINUATION SHEET  

 

 

 

The following have been added by full text:  

        PPQ-0 PAST PERFORM QUESTONNAIR 

 

 
NOTE:  Past performance refers to the quality of recent project experience from the customer’s perspective. The Offeror shall arrange 

for the reference customer point of contact for two projects to fill out the Questionnaire and return directly to CHELEY AUGUSTE, e-

mail at Cheley.Auguste@usace.army.mil    The questionnaires must be forwarded directly by the references. The Government will not 

release the questionnaire forms to the Offeror at any time, in order for the Government to solicit candid, unbiased responses and 

comments.  Two References from previously completed jobs must be submitted and include a point of contact and phone numbers. These 

references must be relevant to the work which will be performed in this contract.  Relevant work is defined as 1.  Writing reports/queries 

using Oracle programming language; 2.  Writing reports/queries using Crystal Reports programming language; and 3.  Writing reports 

using data from 2 of the following 3 systems:  CEFMS, P2, RMS..  References must be recent.  Recency is defined as past performance 

for a period of three (3) years prior to the release of solicitation W912DR-15-T-0101.. 

 

NAVFAC/USACE PAST PERFORMANCE QUESTIONNAIRE (Form PPQ-0) 

CONTRACT INFORMATION (Contractor to complete Blocks 1-4) 

1. Contractor Information 

Firm Name:  CAGE Code: 

Address: DUNs Number: 

Phone Number: 

Email Address: 

Point of Contact:                                                               Contact Phone Number:  

2. Work Performed as:                   Prime Contractor        Sub Contractor      Joint Venture     Other (Explain) 

Percent of project work performed: 

If subcontractor, who was the prime (Name/Phone #):   

3. Contract Information 
Contract Number: 

Delivery/Task Order Number (if applicable):  

Contract Type:         Firm Fixed Price   Cost Reimbursement      Other (Please specify):  

Contract Title: 

Contract Location: 

 

Award Date (mm/dd/yy): 

Contract Completion Date (mm/dd/yy):   

Actual Completion Date (mm/dd/yy): 

Explain Differences: 

 

 

Original Contract Price (Award Amount):    

Final Contract Price (to include all modifications, if applicable): 

Explain Differences: 

 

 

mailto:Cheley.Auguste@usace.army.mil
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4. Project Description: 
Complexity of Work   High        Med      Routine   

How is this project relevant to project of submission? (Please provide details such as similar equipment, requirements, 

conditions, etc.) 

 

 

 

 

CLIENT INFORMATION (Client to complete Blocks 5-8) 

5. Client Information 

Name: 

Title: 

Phone Number: 

Email Address: 

6. Describe the client’s role in the project:   

 

 

7. Date Questionnaire was completed (mm/dd/yy): 

8. Client’s Signature: 

 

 
NOTE:  Past performance refers to the quality of recent project experience from the customer’s perspective. The Offeror shall arrange 

for the reference customer point of contact for two projects to fill out the Questionnaire and return directly to CHELEY AUGUSTE, e-

mail at Cheley.Auguste@usace.army.mil    The questionnaires must be forwarded directly by the references. The Government will not 

release the questionnaire forms to the Offeror at any time, in order for the Government to solicit candid, unbiased responses and 

comments.  Two References from previously completed jobs must be submitted and include a point of contact and phone numbers. These 

references must be relevant to the work which will be performed in this contract.  Relevant work is defined as 1.  Writing reports/queries 

using Oracle programming language; 2.  Writing reports/queries using Crystal Reports programming language; and 3.  Writing reports 

using data from 2 of the following 3 systems:  CEFMS, P2, RMS..  References must be recent.  Recency is defined as past performance 

for a period of three (3) years prior to the release of solicitation W912DR-15-T-0101.. 

mailto:Cheley.Auguste@usace.army.mil
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ADJECTIVE RATINGS AND DEFINITIONS TO BE USED TO BEST REFLECT 

YOUR EVALUATION OF THE CONTRACTOR’S PERFORMANCE 

 

RATING   DEFINITION     NOTE   

 
(E) Exceptional Performance meets contractual requirements and 

exceeds many to the Government/Owner’s 

benefit.  The contractual performance of the 

element or sub-element being assessed was 

accomplished with few minor problems for 

which corrective actions taken by the contractor 

was highly effective. 

An Exceptional rating is appropriate 

when the Contractor successfully 

performed  multiple significant events 

that were of benefit to the 

Government/Owner. A singular benefit, 

however, could be of such magnitude that 

it alone constitutes an Exceptional rating. 

Also, there should have been NO 

significant weaknesses identified. 

(VG) Very Good Performance meets contractual requirements and 

exceeds some to the Government’s/Owner’s 

benefit. The contractual performance of the 

element or sub-element being assessed was 

accomplished with some minor problems for 

which corrective actions taken by the contractor 

were effective. 

A Very Good rating is appropriate when 

the Contractor successfully performed a 

significant event that was a benefit to the 

Government/Owner. There should have 

been no significant weaknesses identified. 

(S) Satisfactory Performance meets minimum contractual 

requirements. The contractual performance of 

the element or sub-element contains some minor 

problems for which corrective actions taken by 

the contractor appear or were satisfactory. 

A Satisfactory rating is appropriate when 

there were only minor problems, or major 

problems that the contractor recovered 

from without impact to the contract. 

There should have been NO significant 

weaknesses identified. Per DOD policy, a 

fundamental principle of assigning ratings 

is that contractors will not be assessed a 

rating lower than Satisfactory solely for 

not performing beyond the requirements 

of the contract. 

(M) Marginal Performance does not meet some contractual 

requirements. The contractual performance of 

the element or sub-element being assessed 

reflects a serious problem for which the 

contractor has not yet identified corrective 

actions. The contractor's proposed actions 

appear only marginally effective or were not 

fully implemented. 

A Marginal is appropriate when  a 

significant event occurred that the 

contractor had trouble overcoming which 

impacted the Government/Owner.  

(U) Unsatisfactory Performance does not meet most contractual 

requirements and recovery is not likely in a 

timely manner. The contractual performance of 

the element or sub-element contains serious 

problem(s) for which the contractor's corrective 

actions appear or were ineffective. 

An Unsatisfactory rating is appropriate 

when multiple significant events occurred 

that the contractor had trouble 

overcoming and which impacted the 

Government/Owner. A singular problem, 

however, could be of such serious 

magnitude that it alone constitutes an 

unsatisfactory rating.  

(N) Not Applicable No information or did not apply to your contract Rating will be neither positive nor 

negative. 
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TO BE COMPLETED BY CLIENT 
 

PLEASE CIRCLE THE ADJECTIVE RATING WHICH BEST REFLECTS 

 YOUR EVALUATION OF THE CONTRACTOR’S PERFORMANCE. 

1.  QUALITY:  

a) Quality of technical data/report preparation efforts E       VG        S        M        U        N 

b) Ability to meet quality standards specified for technical performance E       VG        S        M        U        N 

c) Timeliness/effectiveness of contract problem resolution without extensive 

customer guidance 
E       VG        S        M        U        N 

d) Adequacy/effectiveness of quality control program and adherence to 

contract quality assurance requirements (without adverse effect on 

performance) 

E       VG        S        M        U        N 

2. SCHEDULE/TIMELINESS OF PERFORMANCE:  

a) Compliance with contract delivery/completion schedules including any 

significant intermediate milestones. (If liquidated damages were assessed or 

the schedule was not met, please address below) 

E       VG        S        M        U        N 

b) Rate the contractor’s use of available resources to accomplish tasks 

identified in the contract 
E       VG        S        M        U        N 

3.  CUSTOMER SATISFACTION:  

a) To what extent were the end users satisfied with the project? E       VG        S        M        U        N 

b) Contractor was reasonable and cooperative in dealing with your staff 

(including the ability to successfully resolve disagreements/disputes; 

responsiveness to administrative reports, businesslike and communication) 

E       VG        S        M        U        N 

c) To what extent was the contractor cooperative, businesslike, and concerned 

with the interests of the customer? 
E       VG        S        M        U        N 

d) Overall customer satisfaction E       VG        S        M        U        N 

4. MANAGEMENT/ PERSONNEL/LABOR  

a) Effectiveness of on-site management, including management of 

subcontractors, suppliers, materials, and/or labor force? 
E       VG        S        M        U        N 

b) Ability to hire, apply, and retain a qualified workforce to this effort  E       VG        S        M        U        N 

c) Government Property Control E       VG        S        M        U        N 

d) Knowledge/expertise demonstrated by contractor personnel E       VG        S        M        U        N 

e) Utilization of Small Business concerns E       VG        S        M        U        N 

f) Ability to simultaneously manage multiple projects with multiple disciplines E       VG        S        M        U        N 

g) Ability to assimilate and incorporate changes in requirements and/or 

priority, including planning, execution and response to Government changes 
E       VG        S        M        U        N 

h) Effectiveness of overall management (including ability to effectively lead, 

manage and control the program) 
E       VG        S        M        U        N 

5. COST/FINANCIAL MANAGEMENT  

a) Ability to meet the terms and conditions within the contractually agreed E       VG        S        M        U        N 
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price(s)? 

b) Contractor proposed innovative alternative methods/processes that reduced 

cost, improved maintainability or other factors that benefited the client 
E       VG        S        M        U        N 

c) If this is/was a Government cost type contract, please rate the Contractor’s 

timeliness and accuracy in submitting monthly invoices with appropriate back-

up documentation, monthly status reports/budget variance reports, compliance 

with established budgets and avoidance of significant and/or unexplained 

variances (under runs or overruns) 

E       VG        S        M        U        N 

d) Is the Contractor’s accounting system adequate for management and 

tracking of costs?  If no, please explain in Remarks section. 
Yes                          No 

e) If this is/was a Government contract, has/was this contract been partially or 

completely terminated for default or convenience or are there any pending 

terminations?  Indicate if show cause or cure notices were issued, or any 

default action in comment section below.   

Yes                          No 

f) Have there been any indications that the contractor has had any financial 

problems?  If yes, please explain below. 
Yes                          No 

6. SAFETY/SECURITY  

a) To what extent was the contractor able to maintain an environment of 

safety, adhere to its approved safety plan, and respond to safety issues? 

(Includes: following the users rules, regulations, and requirements regarding 

housekeeping, safety, correction of noted deficiencies, etc.) 

E       VG        S        M        U        N 

b) Contractor complied with all security requirements for the project and 

personnel security requirements. 
E       VG        S        M        U        N 

7. GENERAL  

a) Ability to successfully respond to emergency and/or surge situations 

(including notifying COR, PM or Contracting Officer in a timely manner 

regarding urgent contractual issues). 

E       VG        S        M        U        N 

b) Compliance with contractual terms/provisions (explain if specific issues) E       VG        S        M        U        N 

c) Would you hire or work with this firm again? (If no, please explain below) Yes                          No 

d) In summary, provide an overall rating for the work performed by this 

contractor.  
E       VG        S        M        U        N 

 

Please provide responses to the questions above (if applicable) and/or additional remarks. 

Furthermore, please provide a brief narrative below addressing specific strengths, weaknesses, 

deficiencies, or other comments which may assist our office in evaluating performance risk (please 

attach additional pages if necessary): 
 

 

 

  

 

(End of Summary of Changes)  

 


